Parts B.3.a., B.3.b, B.3.c, B.3.d, B.3.e. and B.3.f and C.1. of Section III-Planning and Review Process, of the March 14, 2001 Cooperative Multi-Site Agreement, by and between BP and DEP, is hereby amended on this 29th day of January, 2003. This revision replaces all earlier versions of these sections.

BP Signatures	DEP Signatures
Richard A. Blackburn, BP	Kenneth Beard, DEP
J. Scott Ziegler, BP	David Ryan, DEP
Shawn Croucher, BP	Douglas Cordelli, DEP

III.B.3. <u>Second and Subsequent Year</u> <u>Master Plan</u>

- a. BP shall provide the revised Master Plan to the DEP <u>on or before</u> <u>December 13 of each calendar year of the term of the MSA,</u> unless another time frame is agreed to by the Oversight Committee.
- b. On or before February 21 of each calendar year of the term of the MSA, DEP shall provide BP, in writing, with any comments DEP has on the revised Master Plan. Those comments will be discussed and resolved at the Annual Meeting. If DEP does not provide written comments to BP on or before February 21 of each calendar year of the term of the MSA, DEP shall be deemed to have approved the revised Master Plan.
- c. If the comments furnished by the DEP change the content of the revised Master Plan in any substantive manner, BP shall provide the DEP with another revised Master Plan within sixty (60) calendar days after the Annual Meeting.
- c. On or before March 31 of each calendar year of the term of the MSA, BP shall provide DEP with another revised Master Plan, revised based on DEP comments, along with the draft Annual Report. The cycle of review and revision (and the associated time frames) described in Section III, Paragraphs D.2.b, D.2.c. and D.2.d. shall continue until DEP approves the revised Master Plan.
- d. Within forty-five (45) calendar days of the receipt of the revised Master-Plan, the DEP shall provide BP, in writing, with any comments the DEP has on the revised Master Plan. If the DEP does not provide written comments to BP or request an extension of time within the 45-day review period, the DEP shall be deemed to have approved the revised Master Plan.
- d. Except as otherwise agreed to by the Oversight committee, revised Master Plan submittals shall be submitted as an upload to the DEP/BP shared website with hardcopies of the Master Schedule and Revised Original Site Inventory components of the Master Plan provided to DEP. Accept as otherwise agreed to by the Oversight Committee, updated site descriptions and site-specific schedules will reside on the DEP/BP website.
- e. The cycle of review and revision (and the associated time frames) described in Section-III, Paragraph B.3.c. and B.3.d. shall continue until the DEP approves the revised Master Plan. DEP approval of the revised Master Plan shall be in the form of a written response indicating the DEP's approval or DEP's failure to provide a written response within the timeframe described in Paragraph B.3.d. However, the Parties acknowledge that DEP's written approval is the preferred method for acknowledging approval under this Multi-Site Agreement.
- f. Within sixty (60) calendar days after receiving DEP approval, BP shall provide DEP with the final revised Master Plan.

III.C. Annual Meeting

1. BP and DEP shall hold Annual Meetings on the last Wednesday of January of each year, unless otherwise agreed to by the Oversight Committee. Attendees shall, at a minimum, include representatives from the Oversight Committee, representatives from DEP project managers, and representatives from BP project managers. Other attendees, including BP and DEP senior management, as necessary, may be invited to participate, as appropriate. Attendees shall have the authority to discuss and resolve any issues associated with the DEP's comments on BP's revisions to the Master Plan.